LOCHMUELLER
GROUP

Addendum No. 1

Project: Hamilton County Bridge No. 35 (PB-14-0012)

To:

W. 106t Street over Williams Creek
All Bidders and Planholders

For: Hamilton County Highway Department

Engineer: = Lochmueller Group Inc.

3502 Woodview Trace, Suite 150
Indianapolis, IN 46268

Date: April 19, 2016

The following is an addition to and modification of the Contract Documents and Specifications
for the subject project. This Addendum shall become part of the Contract Documents and
Specifications. Only the items in this addendum shall be altered; the original Contract
Documents and Specifications shall remain valid in their entirety. Bidders are, therefore,
instructed to take the following into account in rendering any Bid for this work.

Item No. 1 — Acknowledgement of Receipt of Addendum No. 1 (must be filled out, signed
and submitted with bid package)
Item No. 2 — Pre-Bid Meeting Minutes & Attendees List
Item No. 3 — Revisions Special Provisions
o SP 2 Road Closure
o SP 3 Liquidated Damages
o SP 12 Prior to Closing Roads to Traffic
o SP 69 Notice to Proceed
Item No. 4 — Utility Information
o Approved Work Plan and Drawing with IPL
Item No. 5 — Contract Questions
o No Q&A to publish at this time
o Deadline has been extended to 12 Noon on April 20, 2016.
Item No. 6 — Revision to Plans Sheets (See Index Sheet for descriptions)
o Plans Revision #1 to Sheet Nos. 14, 15, 18, 21, 23, and 26.
Item No. 7 — Revised Itemized Proposal
o Units were corrected to Pay Item Nos. 37 and 56.

Certified By: NI,

Pk Fchic Sl A R
X5 50\9750;0%
Mark Riehle, PE
Lochmueller Group No. PE11500605
3 STATE OF @
) 3

“oq .0"‘
’SSIHN.AL%\\(’
bg,, N Y ‘\\
g

4/i8/zolb


nbatta
Text Box
April 19, 2016


ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM NO. 1

HAMILTON COUNTY BRIDGE NO. 35
W. 106" STREET OVER WILLIAMS CREEK
HCHD #PB-14-0012

The Contractor acknowledges receipt of addendum no. 1, which is hereby made a part of this
Construction Contract, as fully and effectually as if copied and set out herein in full length.

Contractor (Bidder)
Address
By:

(Signature)
Name:

(Printed)
Title:

(Printed)
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Date: April 11,2016

Project: Hamilton County Bridge #35 Rehabilitation (Project PB-14-0012)
Topic: Pre-Bid Meeting Minutes

Attendees: See Attached Sign-In Sheet

An optional pre-bid meeting was held on April 11, 2016 at the Hamilton County Highway Department. The

following items were discussed:

* Introductions of the attendees

*  Pertinent dates from the Notice to Bidders were read aloud. The deadline for questions is 9:00AM on April
18™. (Note: It was decided after the pre-bid meeting that the deadline for questions will be extended to
April 20, 2016 at 12 noon)

*  Contract documents must be obtained through Lochmueller Group, including the non-refundable $75
charges, to be eligible to bid. Additional electronic file versions of the contract documents are available
upon request.

* A summary of the scope of work for the bridge rehabilitation was described.

e Special Provisions are included that pertain to the anticipated notice to proceed, final date for the road
closure, and final date of the contract. The road closure stipulation is due to the BMW Golf
Championships at Crooked Stick Golf Club. (Note: These special provisions have been modified and
differ from what was discussed in the pre-bid meeting. The modified special provisions are included in
Addendum No. 1)

e Hamilton County will arrange for the road closure permission with the City of Carmel.

*  Anaddendum will be issued that adds message boards at 106™ Street in each direction before approaching
the project area to alert drivers to the change in traffic patterns. These boards will need to be posted very
soon after the contractor’s NTP. (Note: Message boards will no longer be included in the contract or
required due to the Road Closure date being changed)

»  IPL/Brighthouse/AT&T have relocated their aerial facilities along the north R/W line.

0 The location of the new power poles will be made available to bidders (see utility work plan
drawings included in Addendum No. 1).

0 The voltage of the power cables will be made available to bidders (see utility work plan included
in Addendum No. 1).

»  Citizens Energy Group will be relocating its watermain to be hung from the 106" Street bridge. SP67 has
been included for the necessary coordination and scheduling. The utility’s final plans will be made

available to bidders in an addendum



LOCHMUELLER
GROUP

e Permits have been secured from DNR (Construction in a Floodway), IDEM (401), and USACE (404
Nationwide).

*  Tree clearing within the north R/W has already been completed.

»  Coordination with the City of Carmel will be needed for their on-going 106™ Street Multi-Use Path project
(see SP66). This project is along the south side of the roadway. It is Federally funded and has INDOT
oversight.

0 This project currently has 106" Street closed to through traffic between Ditch and Spring Mill
Roads; although it is open to locals one-way in the westbound direction. The road will return to
two-way operation when the bridge is closed, still restricted to local traffic only.

0 The substantial completion date for the project is September 1, 2016.

0 At last check, the contractor is anticipated to have the trail bridge installed by the end of April.

*  SP15 has been drafted pertaining to testing of materials. The QCQA for the manufacture of the bridge
beams should be consistent with that of an INDOT project.

Minutes Prepared By:
LOCHMUELLER GROUP

L. Nick Batta, P.E.
Project Manager







The following Special Provisions are to replace in their entirety previously published versions.

SP2.

SP3.

SP12.

SP69.

ROAD CLOSURE

The CONTRACTOR shall provide the OWNER at least two week notice prior to
closing the road. In no case shall the road be closed without prior consent from the
OWNER.

The roadway shall begin its closure on or after May 16, 2016 and shall be reopened to
traffic before August 29, 2016.

LIQUIDATED DAMAGES

The CONTRACTOR shall pay two thousand dollars ($2,000.00) for each calendar day
after the fixed calendar date of completion (September 30, 2016) for failure to
complete the work in accordance with this contract.

The CONTRACTOR shall also pay two thousand dollars ($2,000.00) for each calendar
day from August 29, 2016 to September 4, 2016 that the road is closed to traffic. The
CONTRACTOR shall also pay eight thousand dollars ($8,000.00) for each calendar
day on or after September 5, 2016 that the road is closed to traffic. If the
CONTRACTOR exceeds both allotted time periods simultaneously, the assessed
damages will be cumulative.

PRIOR TO CLOSING ROADS TO TRAFFIC

The CONTRACTOR is to notify U.S. Post Office, rural fire departments, affected
schools, local police agencies and Hamilton County Sheriff’s Department, copy to
ENGINEER, a minimum of fourteen days prior to the actual closure. The XG20-5
Closure Signs are to be in place a minimum of fourteen days prior to the actual
closure.

NOTICE TO PROCEED

Notice to Proceed is expected to be given by April 29, 2016 unless bid irregularities
delay the bid award.
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company

Date: 7-09-15

Subject: Utility Relocation Work Plan for: Indianapolis Power & Light Company
Facility Type: OH Main Power Lines

Section 1. General Information

(A) INDOT/LPA Project Information

(1) Project # PB-14-0012

(2) Route Number: 106t Street

(3) Location: Y4 mile west of Spring Mill
(4) Work Type: Relocate Power Line

(5) Date work plan needed: August 1, 2015

(6) Target date for utility to be out

of conflict with INDOT project: ~ September 1, 2015
(a) Intermediate phase:
(b) Intermediate phase:

(B) Utility Designated Contact - Information

(1) Person name: Jim Duvall
(2) Office telephone: 317-261-8694
(3) Mobile telephone:
(4) Email address: jim.duvall@aes.com
(5) Agency name: Indianapolis Power & Light Co.
(6) Address: 1230 W. Morris St.
(7) City, State, Zip Code: Indianapolis, Indiana, 46221
(8) Construction Emergency Contact:
Name: Trouble Department
Number: 317-261-8111

(C) By signing here, the Utility has determined to the best of their ability that they do
not have facilities within the project area: N/A

Note: A signature by the utility representative at item “(C)” fulfills the requirement to
complete the rest of this form and affirms their contact information above is correct.
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(D) INDOT/LPA Utility Coordinator Contact Information

(1) Person name: Nick Batta

(2) Office telephone: 317-222-3878-x250

(3) Mobile telephone:

(4) Email address: NBatta@lochgroup.com
(5) Agency name: Lochmueller Group

(6) Address:

(7) City, State, Zip Code:

Section 2. A narrative description of the facility relocation that will be required. [IAC 13-3-
3(d)]

(A) Describe what types of existing facilities are present.
3-Phase, 13kv, OH Power Lines

(B) Describe the location of existing facilities.
Along edge of 106t ST. on North Side of Road

(C) Describe what will be done with existing facilities.
3-spans, 4 poles will be moved north 5 feet (by bridge).

(D) Describe the details of the proposed new facilities.
3-Phase, 13 KV power lines and poles.

(E) Describe the proposed location of the new facilities.
24 feet north of line A’ on project prints.

(F) By signing here, the Utility has determined to the best of their ability that they
have facilities within the project area and the facilities are not in conflict with the
project based upon the plans received on N/A

Note: A signature by the utility representative at item “(F)” fulfills the requirement to
complete the rest of this form and affirms their contact information above is correct.

Section 3. A statement whether the facility relocation is or is not dependent on the
acquisition of additional property interests with a description of that work. [IAC 13-3-

3(c)(2)(B)]
No New Land Needed
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Section 4. A statement whether the utility is or is not willing to allow the INDOT contractor
to do the required work as part of the highway contract. [IAC 13-3-3(c)(3)]
IPL will perform our own work.

Section 5. From the date the work plan is approved by both parties; please provide the
Utility’s pre-construction scheduling information. [IAC 13-3-3(c)(4), IAC 13-3-3(c)(5)]

(A) The expected lead time in calendar days to obtain required permits: 0
(B) The expected lead time in calendar days to obtain materials: 0
(C) The expected lead time in calendar days to schedule work crews: 45

(D) If the contractor is being selected by competitive bid what is the

date of selection? (mm/yyyy) N/A
(E) The expected lead time in calendar days to obtain new property
interests:

N/A
(F) The earliest date when the utility could begin to implement the
pre-construction activities of the work plan: August 314, 2015
(G) The total number of calendar days for pre-construction activities: N/A

(accounting for concurrent activities)

Section 6. The utility’s construction scheduling information. [IAC 13-3-3(c)(4), IAC 13-3-
3(0)(5)]

(A) A statement whether the facility relocation is or is not dependant on work to be done by
another utility with a description of that work. [IAC 13-3-3(c)(2)(A)(i)]

(1) Utility A, with a description of the required work.
N/A

(2) Utility B, with a description of the required work.

(3) Utility C, with a description of the required work.

(B) A statement whether the facility relocation is or is not dependent on work to be
done by the department or the department’s contractor with a description of that
work. [IAC 13-3-3(c)(2)(A)(ii)]

Page 3 of 5



(1) Work item A
All Tree Trimming/Cutting To Be Done By Road Contractor

(2) Work item B

(C) How many calendar days after the events identified in Sec 6 A and B
are completed can the utility begin construction: 1

(D) The number of calendar days to complete the relocation work: 20

Section 7. A drawing of sufficient detail with station, offset, elevations, and scale to show
the proposed location of the facility relocation, which takes precedence over the narrative
description of the work. [IAC 13-3-3(c)(6)]

Please see attached Print and Station Letter.

Section 8. For each work plan the utility shall include a cost estimate for the facility
relocation. For reimbursable work the estimate will identify betterment and salvage. [IAC
13-3-3(d)]

N/A

Section 9. For work the utility is entitled to be compensated by the Department, the work
plan shall include documentation of property interests and compensable land rights. [IAC
13-3-3(d)]

N/A

Section 10. The implementation of this approved work plan is dependent upon the issuance
of:
(a notice to proceed will be provided when items in Section 6 are accomplished)

Yes N/A
An executed reimbursement agreement with INDOT/LPA: X
A relocation permit from INDOT/LPA: (NTP) X
Submitter Name Signed: { / fj ) AXA VL (4’/
Submitter Name Printed:  Jim Duvall
Date Submitter Signed: 7-08-2015
INDOT/LPA use only below this point INDOT/LPA use only below this

point

Page 4 of 5






IPL Work Plan - Relocation Drawing
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4'-7 7 pa. @ 2 2 4-7 7 (Beam Spacing) Concrete Bent Cap 2'-0". Exist. Piles
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PLAN VIEW " G Bent
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See Sheet 25.
% ~N _ta
2 T 23
ﬁ MV NN
. - . 1I_6||
Line "A" For Reinforcing Steel Details to \—
L be Included with Superstructure,
El. - 821.19 A El. - 821.64 See Sheet 25. El. - 821.44
Opt. Constr. Jt., _\h Polychloroprene Jt. Membrane
Type A _\ & Attached to Concrete | _— 2" x 8" Keyway
C ’\C %
1" Exp. Polystyrene | 1" Exp. Polystyrene 1/m . =]
& Neoprene Sheeting \ l M / & Neoprene Sheeting %" Expanded Polystyrene (Horiz. Face)
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- | | -
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; S : = g
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Z Z a4 Z VA4 Z 4 : Z Z 2 Z Z * ‘ ‘ 3'_0" Berm
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g ] ] T Twea T PR e
El. - 814.40 | | | | | | | | | | | | Exist. 12" Steel Shell Pile
. " 14" Expanded Polystyrene (Horiz. Face) | To Remain in Place
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ell Piles \ \ \ \ \ \ I I \ TvD. A
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\_» A 3'-Q"
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1'_3 %“ 16|_4|| 16|_4|| BII
10°
Line "A"
BENT #4
E.B.L.
Mod. Type 7B Elastomeric
Brg. Pad w/ 1'-2" x 1'-0" Top R_ 1" Exp. Polystyrene
Typ. :
(Typ.) =9 / & Neoprene Sheeting
2" x 8" Keywa _ © ET _
1" Exp. Polystyrene /» Typ) yway El. - 816.81 > El. - 816.41
& Neoprene Sheeting ™\ 7 / iy / /
T 4 T ‘ T
]
7 E 1 | T 7y
_ L ] Z
1011 =Llo
(Typ) = _
Nk
.y
1!_9 %u
2'~6 5/8"
4'-7 T4n 3 Spa. @ 8'-5 5" = 25'-4 11" 4'-7 74" (Beam Spacing)
PLAN VIEW
For Reinforcing Steel Details to Line "A"
be Included with Superstructure,
A Opt. Constr. Jt.,
See Sheet 25. El. - 816.81 Type A
/ El. - 816.57 / El. - 816.41
A
q Y _\n
\ 171
1" Exp. Polystyrene | y i 1" Exp. Polystyrene
& Neoprene Sheetin M .
P J \ é //_ & Neoprene Sheeting
L —~" \J /\/\W
/ i x<EI. - 813.62 \ z R B3 El. - 813.82 —REPRZK] @ -813.87 )ra beooovred 122 o BRI i El. - 813.74 A
m Z Z Z Z VAR 4 Z {| X Z Z Z 2L 2, Z 2L
_ 26"¢ Opening for / ] n .
% Mod. Type 7B Elastomeric Water Main Placement 2" x 8" Keyway 42" (Typ.) % /'2' Expanded Polystyrene (Horiz. Face)
o) Brg. Pad (Typ.) Opt. Constr. Jt., (Typ.) 3 1" Expanded Polystyrene (Vert. Face)
o ] ] Type A ] POUR A ] ] a (Typ.)
— — — — — El. - 809.72
| | | | | Exist. 12"¢ Steel
| - - - - Shell Piles
To Remain in Place
A *J NOTE: For Section A-A, See Sheet 14.
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1I_9II 1I 9"
o
™ — ¢ Bent L ¢ Bent
g 8" x 2" Keyway
o)
- Mod. Type 7B Elastomeric
Brg. Pad w/ 1'-2" x 1'-0" Top R_ Opt. Constr. Jt., _
(Typ.) Type A \ o g
3!_911 X 8" x 2" — \Z/
Keyway (Typ.)
! [ 1] 5
= ™
~
‘
(Pile Spacing) 3'-6" 4 Spa. @ 6'-6" = 26'-0" 36"
(Beam Spacing) 3-9 3" 3 Spa. @ 8-5 74" = 254 15" 3'-9 3"
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CAP PLAN VIEW &
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/Llne A O @
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SECTION A-A
INTERIOR BENT ELEVATIONS SCALE: 1/2" = 1'-Q"
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5 - HP 12x74 D 816.89 815.05
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L A 1 Al L AL L Al L A E 816.83 815.00
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ELEVATION VIEW
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”‘( i | \\
Spacing for Utility Support Hanger B 9'-Q" | 8 Spa. @ 8'-10" = 70'-8" | 7'-4" | 10'-4" | 3 Spa. @ 8'-10" = 26'-6" | 7'-4" -
Assemblies (14 Required). For
Additional Details See This Sheet. B 40'-3" (Span A Beam Length) L 50'-8" (Span B Beam Length) L 40'-3" (Span C Beam Length) -
PLAN VIEW
4-3"
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(ol B IR el SO
J % il / ¢ Bent & Brg. G Interior Bent
/
T i~
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F'I'I"A777

A
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\By 1 %" Fiberglass Insulation Type 7B Elastomeric
w/ Aluminum Jacket (By Others) Bearing Pad (Typ.)
¢ Bearing-
_ Int. Bent Cap SECTION A-A
Pipe Roll B NOT TO SCALE
(By Others)
1I_0ll
UTILITY SUPPORT DETAIL W 6x25
SCALE: 1" =1'-0" (Hanger Beam) |
NOTE: All Structural Steel To Be AASHTO M270 Grade 50. ~ ‘ ’ /_1'—2“ x 1'-0"
i To Typ.
All Structural Steel to be Painted Black (Color No. 17038). N / Beam Clamps Mod. Type 78 Elastomeric p R (Typ.)
% e -~ (By Others) Brg. Pad (Typ.)
| 6" ao T | . ' - 7
600 T >—I7—/\3*{)”7777| I [ z2 ér?n/
S )75 = ——
( | - L -
Zn = Type 7B Elastomeric ! 1-0 |
B = D) Bearing Pad (Typ.) (Typ.)
(“-\te\'\o 1|_2|| (Typ-)
=)
- DETAILL "A" DETAIL "B" SE;TTISSNCE'EB
SCALE: 3/4" =1'-0" SCALE: 3/4" =1'-0"
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| 1 (By Others) NOTE: For Bearing Pad Details See Sheet 23.
_ _]/2"
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. X ATV : :
w/ Aluminum Jacket (By Others) 2’//%3'--. o ,§*’\§\ DESIGNED: MAR DRAWN: TAM FRAMING PLAN . o | ”
A Added Sections A-A & B-B Due To Adding Top Plate To Bearing SECTIOI\.I. B-I.B ; ///”/of‘SYONAL "é‘\\\\\\\\\\\ CHECKED: KIC CHECKED: MAR CONTRACT PROJECT
SCALE: 11/2" =10 S ' ' PB-14-0012




3" 3||
(Stirrup Spa. for 57-#401e 5" [ 7 Spa. @ 40 Spa. @ 1'-0" = 40'-0" 7 Spa. @ w 5"

Date: Apr 15, 2016, 3:14pm User Name: vaughn
File: S:1213-0039\Bridge|CAD\Plans\bm_dtls.dwg
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(¢ Beam
¢Brg.— | NG \
| \
[ RN o
5 \
N 2 - #503 | \ 3 - #404
Typ. Ea. End (Typ. Ea. End)
I i\ I\
\ \\¢_ Brag.
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1'-6" (Typ.)
50!_8"
PLAN VIEW
(SPAN B)
NOT TO SCALE
n 4" 4II "
L 3,"¢ Threaded Inserts W/ 12
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(Typ.) See Note 11 On Sheet 22.
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Typ.
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. ‘ AT o 7 e Strands Spaced At 2°. NOT TO SCALE Durometer Value = 60
9 o18lap | ] 7 - #5 Full Length ’ | n Up Station
: [ [ N 1 )
, ([5::0.0.0.0:::0.0.0.000008::0000 / CheRee 200000000 00pe; ] Row 1 - 17 Strands Accordance With ASTM A123. | . ,g 1 11/2 1 1/16" 1 13/8" 1 i/16"
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32'-0" O. to O. Coping
] [
[ ] Line ||A||
Interior Bent Diaphragm,
— See Detail "B", This Sheet. -
— Typ. Interior Bent Diaphragm, -
See Detail "A", This Sheet.
2|8
2% (e PG 2%
] o @ |
TYPICAL CROSS SECTION _(63'; Sf:axcg)‘o %"0 Threaded Inserts W/
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° ° SECTION B-B
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\“\\\\“\\\I‘;‘ I"I“/////,,,// HORIZONTAL SCALE BRIDGE FILE
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ITEMIZED PROPOSAL

HAMILTON COUNTY BRIDGE NO. 35
W. 106TH STREET OVER WILLIAMS CREEK

SUBMITTED BY:

PB-14-0012

(Company Name)

(Mailing Address)

(City State Zip)

4/18/2016

DATE:

L’\lll(\‘)E DESCRIPTION SBEEIC_?ER':AP%I";‘;QL QTY | UNIT UNIT PRICE AMOUNT
1 CONSTRUCTION ENGINEERING 1 LS
2 MOBILIZATION AND DEMOBILIZATION 1 LS
3 CLEARING RIGHT OF WAY 1 LS
4 CURB AND GUTTER, REMOVE 75 LFT
5 PRESENT STRUCTURE, REMOVE PORTIONS 1 LS
6 EXCAVATION, COMMON 170 CYS
7 EXCAVATION, WATERWAY 114 CYS
8 SEDIMENT, REMOVE 5 CYS
9 TEMPORARY INLET PROTECTION 2 EACH
10 TEMPORARY MULCH 1 TON
11 TEMPORARY SILT FENCE 535 LFT
12 NO. 2 STONE 100 TON
13 TEMPORARY FILTER BERM 100 LFT
14 TEMPORARY MULCH STABILIZATION, TYPE A 520 SYS
15 TEMPORARY SEED MIXTURE 33 LBS
16 SUBGRADE TREATMENT, TYPE IC 266 SYS
17 AGGREGATE FOR END BENT BACKFILL 37 CYS
18 COMPACTED AGGREGATE NO. 53 BASE 37 TON
19 DENSE GRADED SUBBASE 26 CYS
20 COMPACTED AGGREGATE NO. 53 86 TON
21 WIDENING WITH HMA, TYPE B 74 TON
22 MILLING, ASPHALT, 1 1/2 IN. 384 SYS
23 JOINT ADHESIVE, SURFACE 399 LFT
24 JOINT ADHESIVE, INTERMEDIATE 399 LFT




ITEMIZED PROPOSAL 4/18/2016
HAMILTON COUNTY BRIDGE NO. 35
W. 106TH STREET OVER WILLIAMS CREEK

PB-14-0012
L’\lll(\‘)E DESCRIPTION SBEEIC_?ER':AP%I";‘;QL QTY | UNIT UNIT PRICE AMOUNT

25 LIQUID ASPHALT SEALANT 556 LFT
26 HMA WEDGE AND LEVEL, TYPE B 86 TON
27 ASPHALT FOR TACK COAT 716 SYS
28 GUARDRAIL, TRANSITION, TYPE TGB 4 EACH
29 GUARDRAIL, REMOVE 139 LFT
30 GUARDRAIL, END TREATMENT, OS 4 EACH
31 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1125 | LFT
32 CURB, CONCRETE B MODIFIED 158 LFT
33 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 160 SYS
34 RIGHT-OF-WAY MARKER 7 EACH
35 BENCHMARK 1 EACH
36 GEOTEXTILES 275 SYS
37 RIPRAP, REVETMENT 124 TON
38 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2 EACH
39 EROSION CONTROL BLANKET 560 SYS
40 MULCHED SEEDING U 560 SYS
41 SODDING 19 SYS
42 | PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 74 120 LFT
43 PILE SHOE, HP 12 X 74 10 EACH
44 PILE, STEEL H, HP 12 X 74 460 LFT
45 CONCRETE, A, SUBSTRUCTURE 68.8 | CYS
46 REINFORCING BARS 3166 | LBS
47 REINFORCING BARS, EPOXY COATED 64890 | LBS
48 THREADED TIE BAR ASSEMBLY, EPOXY COATED 64 EACH
49 CONCRETE, C, SUPERSTRUCTURE 1498 | CYS
50 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4 EACH
51 RAILING, STEEL PF-2 286 LFT
52 RAILING, CONCRETE PF-2 12.4 | CYS
53 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 48 IN. 525 LFT
54 SURFACE SEAL 1 LS
55 UTILITY HANGER BEAMS 1 LS
56 PIPE, END BENT DRAIN, 6 IN. 92 LFT
57 ROAD CLOSURE SIGN ASSEMBLY 3 EACH




ITEMIZED PROPOSAL 4/18/2016
HAMILTON COUNTY BRIDGE NO. 35
W. 106TH STREET OVER WILLIAMS CREEK

PB-14-0012

L’\lll(\‘)E DESCRIPTION SBEEIC_:ER':APE'I'TJQL QTY UNIT UNIT PRICE AMOUNT
58 DETOUR ROUTE MARKER ASSEMBLY 16 EACH

59 CONSTRUCTION SIGN, A 8 EACH

60 MAINTAINING TRAFFIC 1 LS

61 BARRICADE, IlI-A 48 LFT

62 BARRICADE, IlI-B 12 LFT

63 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 15 LFT

64 SIGN, SHEET, AND SUPPORTS, REMOVE 1 EACH

65 SIGN, SHEET, WITH LEGEND, 0.080 IN. 11 SFT

66 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 401 LFT

67 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 362 LFT

68 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 362 LFT

69 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 318 LFT

TOTAL BID AMOUNT $
(in writing)
Dollars.

BID CONSIDERATIONS

Bidder acknowledges, warrants, represents and agrees with all of the following:
That the Contractor is solely responsible to provide sufficient materials, equipment and effort to complete the Work.

That if conflict exists between these specifications and the specifications or standards of the County, State or Federal agencies, the County, State or
Federal standards shall apply.



